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06-09M

SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A. Contractor shall completely prepare site for pavement repair and sealing operations, including
demolition and removal of existing pavement as necessary, and furnish labor and materials and
perform work to repair existing asphalt pavement surfaces, seal existing pavement crack, apply
coal tar emulsion sealer with silica sand aggregate incorporated, and restripe parking lots and
roadways as required by drawings and specifications.

B. Visits to the site by Bidders may be made only by appointment with the Cemetery Director.

C. All employees of general contractor and subcontractors shall comply with VA security
management programs, be identified by project and employer, and restricted from unauthorized

access.

D. Prior to commencing work, general contractor shall provide proof that a OSHA certified
“‘competent person” (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work site
whenever the general or subcontractors are present.

E. Training:

1. All employees of general contractor or subcontractors shall have the 10-hourOSHA certified

Construction Safety course and/or other relevant competency training, as determined by VA.
2. Submit training records of all such employees for approval before the start of work.

1.2 STATEMENT OF BID ITEM(S)

A. ITEM |, GENERAL CONSTRUCTION: Repair existing asphalt road surfaces and sealcoat: Work
includes roads and necessary removal of existing structures and certain other items.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR
A. AFTER AWARD OF CONTRACT, 1 set of specifications and drawings will be furnished.

B. Additional sets of drawings may be made by the Contractor, at Contractor's expense.

1.4 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Procedures:

1. For working outside the “regular hours” as defined in the contract, The General Contractor

shall give 3 days notice to the Contracting Officer so that security arrangements can be
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provided for the employees. This notice is separate from any notices required for utility

shutdown described later in this section.

2. No photography of VA premises is allowed without written permission of the Contracting
Officer.

3. VA reserves the right to close down or shut down the project site and order General
Contractor’s employees off the premises in the event of a national emergency. The General

Contractor may return to the site only with the written approval of the Contracting Officer.
B. Document Control:

1. The General Contractor is responsible for safekeeping of all drawings, project manual and
other project information. This information shall be shared only with those with a specific

need to accomplish the project.

2. Certain documents, sketches, videos or photographs and drawings may be marked “Law
Enforcement Sensitive” or “Sensitive Unclassified”. Secure such information in separate
containers and limit the access to only those who will need it for the project. Return the

information to the Contracting Officer upon request.

3. These security documents shall not be removed or transmitted from the project site without

the written approval of Contracting Officer.

4. All paper waste or electronic media such as CD’s and diskettes shall be shredded and

destroyed in a manner acceptable to the VA.

5. Notify Contracting Officer immediately when there is a loss or compromise of “sensitive

information”.

6. All electronic information shall be stored in specified location following VA standards and

procedures using an Engineering Document Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both scanned and electronic
shall be performed and tracked through the EDMS system.

b. “Sensitive information” including drawings and other documents may be attached to e-

mail provided all VA encryption procedures are followed.
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1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this Article to extent referenced.

Publications are referenced in text by basic designations only.
1. American Society for Testing and Materials (ASTM):
E84-2008 ........cevvveiiiiiiirinn, Surface Burning Characteristics of Building Materials

2. National Fire Protection Association (NFPA):

10-2006......cccoeiieeeeieeeeeee, Standard for Portable Fire Extinguishers

30-2007 ... Flammable and Combustible Liquids Code

51B-2003....cccvvveeeeeeeeeiieeeen, Standard for Fire Prevention During Welding, Cutting and Other
Hot Work

70-2007.....ccveeeiirieee e National Electrical Code

241-2004.......cccoveviieieiaia Standard for Safeguarding Construction, Alteration, and

Demolition Operations
3. Occupational Safety and Health Administration (OSHA):
29 CFR 1926 .....cceeevvvveenns Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR
1926. Prior to start of work, prepare a plan detailing project-specific fire safety measures,
including periodic status reports, and submit to COTR for review for compliance with contract
requirements in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND
SAMPLES. Prior to any worker for the contractor or subcontractors beginning work, they shall
undergo a safety briefing provided by the general contractor’'s competent person per OSHA
requirements. This briefing shall include information on the construction limits, VAMC safety
guidelines, means of egress, break areas, work hours, locations of restrooms, use of VA
equipment, etc. Documentation shall be provided to the COTR that individuals have undergone

contractor’s safety briefing.

C. Site and Building Access: Maintain free and unobstructed access to facility emergency services

and for fire, police and other emergency response forces in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing
buildings and new construction by distances in accordance with NFPA 241. For small facilities

with less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet).
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E. Egress Routes for Construction Workers: Maintain free and unobstructed egress. Inspect daily.

Report findings and corrective actions weekly to COTR.

F. Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary
storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.

G. Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR
1926, NFPA 241 and NFPA 30.

H. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing buildings and
additions under construction. In separate and detached buildings under construction, smoking is

prohibited except in designated smoking rest areas.
I. Dispose of waste and debris in accordance with NFPA 241. Remove from site daily.

1.6 OPERATIONS AND STORAGE AREAS
A. The Contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold
and save the Government, its officers and agents, free and harmless from liability of any nature

occasioned by the Contractor's performance.

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and
materials furnished by the Contractor without expense to the Government. The temporary
buildings and utilities shall remain the property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work. With the written consent of the Contracting

Officer, the buildings and utilities may be abandoned and need not be removed.

C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of
the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall

repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(FAR 52.236-10)

D. Working space and space available for storing materials shall be as determined by the COTR.

01 00 00 -4



06-09M

E. Workmen are subject to rules of Cemetery applicable to their conduct.

F. Execute work so as to interfere as little as possible with normal functioning of Cemetery as a
whole, including operations of utility services, fire protection systems and any existing equipment,
and with work being done by others.

1. Do not store materials and equipment in other than assigned areas.
2. Provide unobstructed access to Cemetery areas required to remain in operation.

G. Utilities Services: Where necessary to cut existing pipes, electrical wires, conduits, cables, etc., of
utility services, or of fire protection systems or communications systems (except telephone), they
shall be cut and capped at suitable places where shown; or, in absence of such indication, where
directed by COTR. All such actions shall be coordinated with the Utility Company involved:

1. Whenever it is required that a connection fee be paid to a public utility provider for new
permanent service to the construction project, for such items as water, sewer, electricity, gas
or steam, payment of such fee shall be the responsibility of the Government and not the
Contractor.

I. Abandoned Lines: All service lines such as wires, cables, conduits, ducts, pipes and the like, and
their hangers or supports, which are to be abandoned but are not required to be entirely removed,
shall be sealed, capped or plugged.

J.  To minimize interference of construction activities with flow of Cemetery traffic, comply with the

following:

1. Keep roads, walks and entrances to grounds and to parking areas clear of construction
materials, debris and standing construction equipment and vehicles. Wherever excavation for

new utility lines cross existing roads, at least one lane must be open to traffic at all times.

2. Method and scheduling of required cutting, altering and removal of existing roads, walks and
entrances must be approved by the COTR.

K. Coordinate the work for this contract with other construction operations as directed by COTR. This
includes the scheduling of traffic and the use of roadways, as specified in Article, USE OF
ROADWAYS.

L. Coordination of Construction with Cemetery Director: The burial activities at a National Cemetery
shall take precedence over construction activities. The Contractor must cooperate and coordinate
with the Cemetery Director, through the COTR, in arranging construction schedule to cause the

least possible interference with cemetery activities in actual burial areas. Construction noise
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during the interment services shall not disturb the service. Trucks and workmen shall not pass
through the service area during this period:

1. The Contractor is required to discontinue his work sufficiently in advance of Easter Sunday,
Mother's Day, Father's Day, Memorial Day, Veteran's Day and/or Federal holidays, to permit

him to clean up all areas of operation adjacent to existing burial plots before these dates.

2. Cleaning up shall include the removal of all equipment, tools, materials and debris and leaving
the areas in a clean, neat condition.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a thorough survey with the COTR of
areas in which alterations occur and areas which are anticipated routes of access, and furnish a
report, signed by both, to the Contracting Officer. This report shall list:

1. Shall note any discrepancies between drawings and existing conditions at site.

2. Shall designate areas for working space, materials storage and routes of access to areas
within buildings where alterations occur and which have been agreed upon by Contractor and
COTR.

B. Anyitems required by drawings to be either reused or relocated or both, found during this survey
to be nonexistent, or in opinion of COTR to be in such condition that their use is impossible or
impractical, shall be furnished and/or replaced by Contractor with new items in accordance with
specifications which will be furnished by Government. Provided the contract work is changed by
reason of this subparagraph B, the contract will be modified accordingly, under provisions of
clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR
52.243-4 and VAAR 852.236-88).

C. Re-Survey: Thirty days before expected partial or final inspection date, the Contractor and COTR
together shall make a thorough re-survey of the areas involved. They shall furnish a report on
conditions then existing, as compared with conditions of same as noted in first condition survey

report:

1. Re-survey report shall also list any damage caused by Contractor, despite protection
measures; and, will form basis for determining extent of repair work required of Contractor to

restore damage caused by Contractor's workmen in executing work of this contract.

D. Protection: Provide the following protective measures:
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1. Temporary protection against damage for portions of existing structures and grounds where

work is to be done, materials handled and equipment moved and/or relocated.

1.8 DISPOSAL AND RETENTION

A.

Materials and equipment accruing from work removed and from demolition of buildings or
structures, or parts thereof, shall be disposed of as follows:

1. Reserved items which are to remain property of the Government are noted on drawings or in
specifications as items to be stored. Items that remain property of the Government shall be
removed or dislodged from present locations in such a manner as to prevent damage which

would be detrimental to re-installation and reuse. Store such items where directed by COTR.

2. Items not reserved shall become property of the Contractor and be removed by Contractor
from Cemetery.

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A.

The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which
do not unreasonably interfere with the work required under this contract. The Contractor shall only
remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will
remain in place. If any limbs or branches of trees are broken during contract performance, or by
the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the
Contracting Officer.

The Contractor shall protect from damage all existing improvements and utilities at or near the
work site and on adjacent property of a third party, the locations of which are made known to or
should be known by the Contractor. The Contractor shall repair any damage to those facilities,
including those that are the property of a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the

necessary work performed and charge the cost to the Contractor.

(FAR 52.236-9)

Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for additional

requirements on protecting vegetation, soils and the environment. Refer to Articles, "Alterations”,
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"Restoration”, and "Operations and Storage Areas" for additional instructions concerning repair of

damage to structures and site improvements.

1.10 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new work.
Except as otherwise shown or specified, do not cut, alter or remove any structural work, and do
not disturb any ducts, plumbing, steam, gas, or electric work without approval of the COTR.
Existing work to be altered or extended and that is found to be defective in any way, shall be
reported to the COTR before it is disturbed. Materials and workmanship used in restoring work,
shall conform in type and quality to that of original existing construction, except as otherwise

shown or specified.

B. Upon completion of contract, deliver work complete and undamaged. Existing work (mechanical
and electrical work, lawns, paving, roads, walks, etc.) disturbed or removed as a result of
performing required new work, shall be patched, repaired, reinstalled, or replaced with new work,

and refinished and left in as good condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall immediately restore to service and repair any
damage caused by Contractor's workmen to existing piping and conduits, wires, cables, etc., of
utility services or of fire protection systems and communications systems (including telephone)
which are indicated on drawings and which are not scheduled for discontinuance or
abandonment.

D. Expense of repairs to such utilities and systems not shown on drawings or locations of which are
unknown will be covered by adjustment to contract time and price in accordance with clause
entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE
CONDITIONS" (FAR 52.236-2).

1.11 LAYOUT OF WORK

A. The Contractor shall lay out the work from Government established base lines and bench marks,
indicated on the drawings, and shall be responsible for all measurements in connection with the
layout. The Contractor shall furnish, at Contractor's own expense, all stakes, templates, platforms,
equipment, tools, materials, and labor required to lay out any part of the work. The Contractor
shall be responsible for executing the work to the lines and grades that may be established or
indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to
remove them. If such marks are destroyed by the Contractor or through Contractor's negligence
before their removal is authorized, the Contracting Officer may replace them and deduct the

expense of the replacement from any amounts due or to become due to the Contractor.
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(FAR 52.236-17)

1.12 USE OF ROADWAYS
A. For hauling, use only established public roads and roads on Cemetery property and, when
authorized by the COTR, such temporary roads which are necessary in the performance of
contract work. Temporary roads shall be constructed by the Contractor at Contractor's expense.
When necessary to cross curbing, sidewalks, or similar construction, they must be protected by

well-constructed bridges.

1.13 TEMPORARY TOILETS
A. Provide where directed, (for use of all Contractor's workmen) ample temporary sanitary toilet
accommodations with suitable sewer and water connections; or, when approved by COTR,
provide suitable dry closets where directed. Keep such places clean and free from flies, and all
connections and appliances connected therewith are to be removed prior to completion of

contract, and premises left perfectly clean.

1.14 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government will not provide utilities to the Contractor.

1.15 HISTORIC PRESERVATION

Where the Contractor or any of the Contractor's employees, prior to, or during the construction
work, are advised of or discover any possible archeological, historical and/or cultural resources,

the Contractor shall immediately notify the COTR verbally, and then with a written follow up.

---END---
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